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ADDENDUM #4 
 
 
Date: 15 April 2008 
 
To: Design/Build Teams 
 
From: Matthias Mueller, Project Manager 
 
Reference: Southern Utah University 
  Student Life Center – Design/Build Stage II 
  DFCM Project No. 07032730 

 
Subject: Addendum No. 4 
 
Pages Addendum     10    pages 
 Revised Cost Proposal      2 pages 
 Specs, Clarifications & Q&A   21 pages 
 Total      33 pages 
 
Note: This Addendum shall be included as part of the Contract Documents.  Items in this Addendum apply 
to all drawings and specification sections whether referenced or not involving the portion of the work added, 
deleted, modified, or otherwise addressed in the Addendum. 
 
While we contend that SB220 should only be potentially applicable to a contract issued after the effective 
date of said bill, this is to clarify that for purposes of this contract, regardless of the execution or effective 
dates of this contract, the status of Utah Law and remedies available to the State of Utah and DFCM,  as it 
relates to any matter referred to or affected by said SB220, shall be the Utah law in effect at the time of the 
issuance of this Addendum. 
   
4.1 SCHEDULE CHANGES – There are no changes to the Project Schedule per this addendum. 
 
4.2 GENERAL ITEMS  

 
4.2.1 Change the project’s stated design-build budget from $12,000,000 (twelve million dollars) to 

$11,800,000 (eleven million eight hundred thousand dollars).  The reason for this change is 
to cover the cost of all the telecommunication cabling systems- voice and data. 

 
 



 
4.2.2 Delete the telecommunication cabling systems (voice and data) from the design-build team’s 

scope of work.  The telecommunication cabling systems shall be furnished and installed by 
the Owner.  All telecommunication raceways (cable trays, conduits, boxes, etc.) shall still be 
furnished and installed by the design-build team. 

 
4.2.3 SUU will be qualified for construction material sales tax exemption by the time construction 

begins on the project.  Consequently, all purchases of construction materials for this project 
are sales tax exempt.  The successful design-build team shall purchase the construction 
materials for this project tax exempt, on behalf of SUU.  The design build team should 
contact the Utah State Tax Commission for additional information. 

 
4.2.4 The Cost Proposal form has been modified to include two additive alternates and an amount 

for liquidated damages.  The liquidated damages shall be $2,000 (two thousand dollars) per 
day.  The revised Cost Proposal form is attached to this addendum. 

 
4.2.5 Modifications to the Stage II RFP:  Under the last bullet point under 4. Design Proposal: 

replace the text with the following: “Under the cover of the Cost and Scope Adjustment 
Proposals (refer to Section 8 of this Stage II RFP), provide a complete and comprehensive 
list of exclusions or exceptions from requirements listed in the requirements of the project 
Any exclusions and/or exceptions shall be considered “cost and scope adjustments” and shall 
be furnished and evaluated per the conditions stated in Section 8 of this Stage II RFP.” 

 
4.2.6 Clarification of Soils Report.  The provided report is informational only.  DFCM makes no 

guarantee as to its accuracy.  Contractors may use this information at their own risk. The 
soils report is not a part of the projects contract documents and it is not a warrant of 
subsurface conditions.  Contractors shall inspect the project area and soil conditions and are 
encouraged to obtain their own investigation.  The project soils are the design/build team’s 
responsibility. 

 
4.2.7 Clarification Regarding On-site Transformers.  There is  a 225kVa 208 V 3ph 

xfmr just south of Eccles A.  There is a 750kVa 208V 3ph xfmr just south and west of Eccles 
B.  There is a 500kVa 480V 3ph xfmr just south of Eccles C that only serves the chiller.  
There is a 300kVa 208V 3ph xfmr near Manzanita - This is the xfmr most likely involved in 
the Ecles phase two project, either to be used as is or to be changed out, depending on loads.  
There is a sectionalizer in the quad between Eccles and Manzanita that serves this 
transformer with 12,470V. 

 
 
 
4.3 MODIFICATIONS TO THE PROGRAM 
 

4.3.1 Data/communication rooms shall be 144 square feet.  If there are multiple rooms in one 
building, the  minimum size of each is 6’ by 9’ and in total they need to add up to 144 SF.  
All walls are to be taped (level 4) and painted.  Floor shall be VCT, with coved rubber base.  
Each room shall have 24/7 independent cooling- minimum capacity 5,000 BTU.  The 
following systems will be terminated in these rooms: CCTV; telecommunication (voice & 
data); CATV; Security (mag switches on exterior doors); and Fire Alarm.  There shall be 2-



4” diameter conduits per floor between the cable tray and these rooms.  Put MDO plywood 
on all walls.  Provide 6 4-plex outlets, each with its own 20 amp circuit. 

 
4.3.2 From each buildings main data/communication room, provide 2- 4” diameter conduits in a 

concrete duct bank to a 4’x 4’x 6’ pre-cast concrete vault complete with gasketed manhole 
lid or access door located at the property line.  Coordinate final location with DFCM.  
Provide 2- 4” diameter conduits to the campus utility tunnel at the north west corner of 
Eccles Bldg. A.  Also provide 2- 4” x 8’ long conduit stubs for the Qwest cable entry. 

 
4.3.3 In all storage, janitors closets, etc. provide VCT floor, rubber base, and painted gypsum 

board with level 4 finish.  
 
4.3.4 All appliances (including the directors residence washer and dryer) are part of the contract, 

except the communal laundry room equipment. 
 
4.3.5 No utilities which can leak are to be direct buried under the buildings.  Supply water, and all 

drains need to be hung from the ground floor structure in a water tight tunnel or crawl space 
or accessible utility chase with water detector alarms tied into the building automation 
system as an alarm point. Make provision for pumping this water out- no drains are allowed 
in this crawl space/utility tunnel/utility chase.  Refer to the Soils Report. 

 
 
4.4 QUESTIONS 
 

 
4.4.1 Question #7 in Addendum #2 listed the steam pressure as 80 psi- is that correct? 

 
Answer - No, the correct pressure is 60 psi.  

 
 

4.4.2 The program states that copper conductors are required to feed panel boards.  Will aluminum 
conductors be allowed for panel board feeders and the main distribution panel feeders? 

 
Answer - No. 

 
 

4.4.3 Page 70 of the program document allows the use of Romex, but it appears that it is not to be 
used per Addendum #2.  Please verify that Romex is not acceptable.  

 
Answer - Addendum #2 is correct.  Romex is not acceptable, however MC cable may be used 
in lieu of EMT for power.  The Fire Alarm System, Security System and Video Surveillance 
System shall be run in independent conduit raceway systems.  The voice/data, and TV 
systems shall be in EMT conduit from the wall box to the cable tray. 

 
 

4.4.4 The specifications call for a complete hard conduit system and the program allows the use of 
Sheath and metallic cable in the majority of the building.   

 



Answer – Per Addendum #2, MC cable is acceptable, Romex is not, but EMT conduit is by 
far preferred for power.  The Fire Alarm System, Security System and Video Surveillance 
System shall be run in independent conduit raceway systems.  The voice/data, and TV 
systems shall be in EMT conduit from the wall box to the cable tray. 

 
 
 
 

4.4.5 What is the KVA capacity of the existing transformer and the maximum yearly demand?  
Program states that the existing can be used if it is not overloaded.  Transformer would need 
to be upgraded to a radial feed.  Can a new transformer be installed without tying it into the 
existing transformer?  

 
Answer - Transformer by Eccles B & C 750 KVA 208-120 Y  
The monthly average is 12,240 KW, Yearly 146,880 KW 

 
 

4.4.6 What is the KVA capacity of the existing transformer closest to the new buildings and the 
maximum yearly demand?  

 
Answer - Transformer by Eccles B & C 750 KVA 208-120 Y  
The monthly average is 12,240 KW, Yearly 146,880 KW 
 

4.4.7 The Program states that the existing transformer is anticipated to be used to feed the new 
buildings if it is of adequate capacity for the new loads, otherwise if must be replaced with a 
transformer with loop feed terminations and a four-way load break, V-blade switch to allow a 
feeder extension from the existing transformer to the new one.  To informatively evaluate 
whether the existing transformer can be used, the KVA rating and maximum yearly demand 
information is needed.  Pleas provide this data for the transformer at the Eccles Living 
Learning Center. 

 
Answer - Transformer by Eccles B & C 750 KVA 208-120 Y  
The monthly average is 12,240 KW, Yearly 146,880 KW 
 

4.4.8 It appears there may be a conflict between the Program document and the Performance 
Specification.  In Section 16182 it specified Metal Enclosed Interrupter Switchgear (15KV 
class) with current limiting fuses.  The Program states that if a new transformer is used, it is 
to be fed from the existing transformer replaced with loop feed terminations.  There is no 
mention of fused switchgear.  Can the fused switchgear be eliminated? 

 
Answer – Yes- the Metal Enclosed Switchgear can be removed. 

 
 

4.4.9 What is the size of the existing transformer and what is the secondary voltage?   
 

Answer - 750kVa and 480 V. 
 

 



4.4.10 The program calls for each student to have a voice/data connection and also that each 
bedroom will have one voice/data connection.  Please clarify that one voice/data connection 
is required for each student and no other jacks are required in the bedrooms.  Per our last 
meeting SUU elected to stay with this requirement.  

 
Answer – in each bedroom, there will be two voice/data connections (at desk locations). 
These will be in a 4 square box with 1” diameter EMT to the Cable Tray.  There will also be 
one CATV outlet in each bedroom in a location that makes sense for a TV (and obviously 
there should be power near this as well). 

 
4.4.11 Is the electronic key access required to be a centralized system, or can battery-powered 

stand-alone units be used at each required door?  If it’s a centralized system, will it need to 
interface to existing campus head-end equipment? 

 
Answer - The specified system is a battery system. 

 
4.4.12 Will the video surveillance system need to interface to existing campus head-end equipment? 

 
Answer - At a minimum, it shall connect to the head-end in Eccles A.  An “Alternate” will be 
added to take it to the head-end in Public Safety in the Smith Center. 

 
 

4.4.13 Are the video surveillance cameras required at the building entries to be located exterior or 
interior to the building? 
 
Answer - The surveillance cameras are to be located in the interior of the building.  

 
4.4.14 The specifications have a section on CCTV system and the program makes no mention of a 

CCTV system. 
 

Answer- There shall be video surveillance cameras located in the interior of the building at 
building entries.  

 
4.4.15 Is the generator on site sized to use to this phase of the Student Housing?   

 
Answer - There is not an emergency generator in the housing area at this time and there are 
no generators on the main campus that will be used for loads at housing.   

 
 

4.4.16 How large of a generator could be added within the current DAQ?  
 

Answer – SUU has the capacity (for air quality certification) to add a 150 KVA (200 BHP) 
generator without asking for approval. 

 
 

4.4.17 The fire alarm system is to be monitored from a central campus security center and if so how 
is it accomplished?   

 



Answer - New panel will tie into existing copper that feeds to the call center.  Currently there 
is copper that runs to the buildings that are being torn down.   

 
4.4.18 Is there to be any kind of Code Blue duress system provided on the campus that would need 

to be extended to this facility?  
 

Answer - Blue light phone already in place, relocation may need to occur depending on 
building location.  

 
 
 

4.4.19 Can load centers (branch panels) be rated for snap on / plug on breakers in lieu of bolted on 
breakers as specified?  
 
Answer - Load centers with snap on/plug on breakers are not acceptable. Panels shall be 
bolt-on as specified. 

 
4.4.20 Panelboards with bolt-on breakers are required in the program document.  Can load centers 

(snap or plug on) be used instead?   
 

Answer - Load centers with snap on/plug on breakers are not acceptable. Panels shall be 
bolt-on as specified. 

 
 

4.4.21 Clarify if specification sections 16420, 16452, 16510, 16551, 16560, 16561, 16600, 16721, 
16740, 16780, 16782, & 16786 are required or if specifications are to follow.  

 
Answer - Specification sections have been provided in Addendum #3.  
 

4.4.22 The specification refers to Lighting Control Equipment, Occupance Lighting Controls, 
Transient Voltage Surge Suppression and Clock System but does not specify what this 
equipment is and where it is to be installed.  Please clarify. 

 
Answer – These systems are defined the the Electrical Systems Narrative, included at the end 
of this addenda. 

 
4.4.23 Provide a standard for impact resistance along with STC ratings. 

  
Answer - STC ratings in the program are to be used.  The IIC rating shall be 55 minimum. 

 
4.4.24 Please provide a list of any proprietary materials or items to be used on this project. 

 
Answer - Symmons valves on showers, lavs, and sinks 

  American Standard water closets (model Cadet III) of equal 
  Trane chiller 
  Honeywell or Yamas controls 
  Saflok card reader locks 
  Von Duprin  99 Exit Devices 



  HD LCN door closers 
  Square D electrical Panels or equal 
 
 
 
 

4.4.25 Please provide a list of current fire hydrant flow information. 
 

Answer - All hydrants were flow tested through a 2 ½” orfice: 
Hydrants 18 & 17 were flowed together: Flow 30, static 110, residual 105 

  Hydrants 15 & 16 were flowed together: Flow 68, static 112, residual 69. 
  Hydrants 10 & 13 were flowed together: Flow 20, static 85, residual 81 
  Hydrant 19 was not tested but just flushed. 
 

Note: The provided flows are for information only.  The flows are not a part of the 
contract documents and they are not a warrant of actual fire hydrant flows in the 
project area.  Firehydrant flows are the design/build teams responsibility. 

 
   (Contact Nolan for a PDF drawing with locations) 

 
  

4.4.26 Clarification of Question #6 in Addendum #2:  The fire alarm panel currently in Manzanita 
C, along with horn strobes, smoke detectors and detector bases in all Manzanita buildings 
will be salvaged and reused in one of the new buildings.  One new building will receive the 
fire alarm panel that is now in Manzanita and the other will have a new fire alarm panel. All 
devices will be compatible with the panel in Manzanita C which is a Simplex 1400U.  The 
alarm system will be fully addressable. 

 
 

4.5 NEW SPECIFICATION SECTIONS 
 

Add the following sections included at the end of this addendum: 
 

01230 ALTERNATES 
01310 PROJECT MANAGEMENT AND COORDINATION 
01330 SUBMITTAL PROCEEDURES 
01400 QUALITY REQUIREMENTS 
03540 TILT-UP CONCRETE 
03540 CEMENTITIOUS UNDERLAYMENT 
06100 ROUGH CARPENTRY 
06160 SHEATHING 
06176 METAL-PLATE CONNECTED WOOD TRUSSES 
07241 POLYMER BASED EXTERIOR INSULATION AND FINISH SYSTEM (EIFS) 
07543 THERMOPLASTIC POLYOLEFIN (TPO) ROOFING 

 
 
4.6 CHANGES/CLARIFICATIONS TO SPECIFICATIONS 
 



Architectural: 
 

4- 1 02230  Site Clearing  1.1 A.  Add: “as required.” 
4- 2 02630   Storm Drainage 1.4 Add: “Combination primer/glue is not acceptable for  

      glue cut pipe square, bevel edge, prime with  
      purple primer and  blue with 711 gray glue.” 

4- 3 02630  Storm Drainage 1.4.A.1 Delete: “SDR 35" 
4- 4 02810-2 Irrigation System 1.13 Add “All backflow preventers shall be installed 

      above grade.” 
4- 5 02810-3 Irrigation System 1.23 Change all text to read: “Rainbird- coordinate  

      with SUU Campus Standard.” 
4- 6 08710  Door Hardware  1.3.D Add: “Provide “Saflok (407) 438-7949 or  

       equal.” 
4- 7 08710  Door Hardware;  1.3.F.  Delete: Best, Sargent, Schlage and Yale.   

    Add: “Saflok MT 1000 Multi-Technology Lock  
    or equivalent.  Must be compatible with the  
    existing system.” 

4- 8 08710  Door Hardware; 1.3.H.  Add: “Series 99”. 
4- 9 08710  Door Hardware;  1.3.I.  Delete section (all locks will be self  

    contained electronic locks). 
4- 10 08710  Door Hardware;  1.3.J.  Delete section. 
4- 11 09250 Gypsum Board 1.3.B Delete reference to level 5 finish. 
4- 12 09250 Gypsum Board 1.3.D Add: “Spray texture on walls will be acceptable  

      within units.” 
4- 13 09310 Ceramic Tile  1.3.A.1 Add: Porcelain pavers up to 8"x8" are  

      acceptable for floors  without drains. 
4- 14 09680 Carpet   1.2.A Delete Shaw Contract Group “Movement” and   

      add: “Mohawk ‘Mana’, Mohawk ‘Fresh  
      tapestry’ or other products of equal or greater  
      quality by Shaw, Bigelow, or Lees.” 

4- 15 09681 Carpet Tile  1.2  Add: “Mohawk Commercial Synergy  
      Collection-Fusion, Convergence, Suspension,  
      Synthesis; Mohawk Icon Collection; Mohawk  
      Emotions Collection; or other products of equal  
      or greater quality by Shaw, Bigelow, or Lees. 

4- 16 10550  Postal Specialties    Delete entire section 
4- 17 09250  Gypsum Board 1.3  Installation add: provide green board at all  

    shower enclosures. 
4- 18 14240  Hydraulic Elevators 1.2.A Add 1.2.A.2 “No change in contract amount will  

    be allowed for any modifications to  
    accommodate any  discrepancy between the  
    drawings and the requirements of  
      any elevator manufacturer, or any Code  
      requirements. It is the Contractor’s  
      responsibility to work all this out within  
   the original bid. 
 
 Mechanical:  



4- 19 Section 15061 - part 3 paragraph 3.1 subparagraph D-1 provide the following addition to the 
end of the sentence “Provide double nutted top and bottom of hanger where rod attaches to    
the hanger.” 

4- 20 Section 15080 - Part 3 paragraph 3.2 sub-paragraph B. Delete subparagraph B.  
4- 21 Section 15140 - Part 2, paragraph 2.2, subparagraph A. Add the following after the word         

piping “No exception”. 
4- 22 Section 15145 - Part 2, paragraph 2.11, delete entire paragraph 2.11 A through      

subparagraph 1 thru 7. Add the following “Provide manual operated primer valves for all the    
mechanical room floor sinks and drains.” 

4- 23 Section 15145 - Part 2, paragraph 2.12. “Delete total paragraph 2.12, subparagraph A, 1-7.” 
4- 24 Section 15150, Part 2, paragraph 2.5, and subparagraph B&C: “Delete both sub paragraphs. 

Cellular - Core is not allowed at SUU” 
4- 25 Section 15155, paragraph 2.3 “Add a subparagraph C which shall read - “Provide floor sinks    

in mechanical rooms on the main floors. Drain piping on the upper floors shall be routed       
down to the floor sinks on the main floor.” 

4- 26 Section 15155, Paragraph 2.3, add a subparagraph D which shall read: 
  “Jiffy joint connections for floor sinks are acceptable.” 

4- 27 Section 15155, Paragraph 2.4, B1, 2 & 3. Change as follows: 
  “B-1; shall read “open-top vent. Delete the words cap without cap.”  
  “B-2: Delete total sentence” 
  “B-3: Delete total sentence” 

4- 28 Section 15155, Part 3, paragraph 3.1. subparagraph B-4: 
  Add the following after the word stack” on the first floor. Do not provide cleanouts in any 

crawl space or tunnel.” 
4- 29 Section 15155, Part 3, paragraph 3.1, subparagraph F: add the following after roof. “Extended 

vents 14 “above deck”. 
4- 30 Section 15181, part 1, paragraph 1.2A. 

  Add the following after the word following: “All piping, joints, etc. shall be manufactured in 
the U.S.” 

4- 31 Section 15410, part 2, paragraph 2.2 subparagraph 1-b. “Delete American Standard and replace  
 with Simmons.” 

4- 32 Section 15410, Part 2, paragraph 2.3, subparagraph A-1-a. 
  “Delete “Cadet 2898.012 for non ADA or “and “ADA or equal by.” So sentence shall read. 

“American Standard companies inc, cadet 2216.143 or equal by: all water closets shall be 
minimum of 17” from floor to flood rim.  

4- 33 Section 15410 part 2, paragraph 2.7, and subparagraph 1: delete B- American Standard and C-  
 Eljer from sink faucets. 

4- 34 Section 15410, part 2, paragraph 2.8 subparagraph 1: add to this subparagraph items d and e: 
  “d.  MUSTEE” 
  “e.  Fiat” 
  “f.  Prior approved equal.”  

4- 35 Section 15410, part 2, paragraph 2.10, subparagraph 1-b-c. Delete “American Standard and  
 Eljer.” 

4- 36 Section 15410, part 2 paragraph 2.10, subparagraph 2: Add the following at the bottom “3- 
 shower valves shall be accessible for replacement through access door without having to 
demolish that wall.” 
 

4- 37 Section 15469, part 2, paragraph 2.2, subparagraph A-1 



  1- Manufacturers shall read 
   “ a. Crossing distribution by Woodruff sales. 
   “ b. Pacific. 
  “ c. Culligan. 
  “ d. Prior approved equal. 
 
 
 Electrical Systems Narrative: 
 

4- 38 See attached Electrical Systems Narrative. 
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COST PROPOSAL FORM – REVISED 
PER ADDENDUM NO. 3 DATED APRIL 15, 2008 

 
NAME OF PROPOSER                                                                                     DATE             
 
To the Division of Facilities Construction and Management 
4110 State Office Building 
Salt Lake City, Utah  84114 
 
The undersigned, responsive to the "Notice to Design/Build Teams" and in accordance with the "Request for 
Proposals” for the CAMPUS HOUSING – PHASE II – SOUTHERN UTAH UNIVERSITY – CEDAR 
CITY, UTAH – DFCM PROJECT NO. 07032730 and having examined the Contract Documents and the site 
of the proposed Work and being familiar with all of the conditions surrounding the construction of the proposed 
Project, including the availability of labor, hereby proposes to furnish all labor, materials and supplies as 
required for the Work in accordance with the Contract Documents as specified and within the time set forth and 
at the price stated below.  This price is to cover all expenses incurred in performing the Work required under the 
Contract Documents of which this bid is a part: 
 
I/We acknowledge receipt of the following Addenda:           
 
BASE BID:  For all work shown on the Drawings and described in the Specifications and Contract Documents, 
I/we agree to perform for the sum of: 
 
                                                                                                                     DOLLARS ($                        ) 
(In case of discrepancy, written amount shall govern) 
 
ADDITIVE ALTERNATE NO. 1:  For all work shown on the Drawings and described in the Specifications 
and Contract Documents to connect all down spouts on the three existing Eccles housing units to a new piped 
drainage system, I/we agree to perform for the sum of: 
 
                                                                                                                     DOLLARS ($                        ) 
(In case of discrepancy, written amount shall govern) 
 
ADDITIVE ALTERNATE NO. 2:  For all work shown on the Drawings and described in the Specifications 
and Contract Documents to extend the video monitoring to the Public Safety Office in the Smith Center, I/we 
agree to perform for the sum of: 
 
                                                                                                                     DOLLARS ($                        ) 
(In case of discrepancy, written amount shall govern) 
 
I/We guarantee that the Work will be Substantially Complete by July 23, 2009, should I/we be the successful 
proposer, and agree to pay liquidated damages in the amount of  $2,000.00 per calendar day for each day after 
expiration of the Contract Time as stated in Section 4.2 of the Design/Build Agreement.  
 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM 
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PROPOSAL FORM  
PAGE NO. 2 
 
 
This bid shall be good for 45 days after bid opening. 
 
Enclosed is a 5% bid bond, as required, in the sum of          
 
The undersigned Contractor's License Number for Utah is                                                  .   
 
Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within ten (10) days, 
unless a shorter time is specified in the Contract Documents, and deliver acceptable Performance and Payment 
bonds in the prescribed form in the amount of 100% of the Contract Sum for faithful performance of the 
contract.  The Bid Bond attached, in the amount not less than five percent (5%) of the above bid sum, shall 
become the property of the Division of Facilities Construction and Management as liquidated damages for delay 
and additional expense caused thereby in the event that the contract is not executed and/or acceptable l00% 
Performance and Payment bonds are not delivered within the time set forth. 
 
 
Type of Organization: 
 
                                                                 
(Corporation, Partnership, Individual, etc.) 
 
 
Any request and information related to Utah Preference Laws: 
 
__________________________________________________ 
 
 
 
 
 
      Respectfully submitted, 
 
 
      ______________________________________________ 
      Name of Proposer 
 
 

ADDRESS: 
 
 
      ______________________________________________ 
 

______________________________________________ 
 
 
       ______________________________________________ 
       Authorized Signature  

 



DFCM # 07032730    Student Housing Phase 2
Performance Specification Southern Utah University

ALTERNATES 01230 - 1

SECTION 01230 - ALTERNATES

1.1 SUMMARY

A. Alternates:  Amount proposed by bidders and stated on the Bid Form that is added to from Base Bid
amount.

1.2 SCHEDULE OF ALTERNATES

A. Alternate No. 1: Connect all down spouts on the three existing Eccles housing units to a a new piped
drainage system that ties the down spouts into the existing site storm drainage.  The intent is to
eliminate all surface run off from the roofs of the existing Eccles housing units.  There are two
existing storm drain curb exits on 200 S. St.

B. Alternate No. 2: Extend the video monitoring to the Public Safety office in the Smith Center.

END OF SECTION 01230



DFCM # 07032730    Student Housing Phase 2
Performance Specification Southern Utah University

PROJECT MANAGEMENT AND COORDINATION 01310 - 1

SECTION 01310 - PROJECT MANAGEMENT AND COORDINATION

1.1 SUMMARY

A. Coordination Drawings.

B. Administrative and supervisory personnel.

C. Project meetings.

1.2 COORDINATION DRAWINGS

A. The contractor is responsible for coordination drawings, which may be required to coordinate the
individual trades in particularly congested areas.

1.3 ADMINISTRATIVE AND SUPERVISORY PERSONNEL

A. The contractor Superintendent shall be on the project at all times work is being performed.

B. The Superintendent shall not be changed without express permission by DFCM.

1.4 PROJECT MEETINGS

A. Preconstruction conference.

B. Preinstallation Conferences:  Before each construction activity that requires coordination with other
construction.

C. Progress Meetings:  At weekly intervals.  Architect is responsible for documenting the meetings,
using the DFCM standard form.  Architect is also responsible for developing Prs, Proposal Requests;
CCDs,Construction Change Directives; ASIs,Architects Supplemental Instructions; and Cos, Change
Orders. Contractor is responsible for updating the Schedule weekly, with a 3 week “Look Ahead”.
Contractor is responsible for developing RFIs, Request for Information; Proposals for Change
Orders; and Pay Requests.  Pay Requests shall be coordinated with the weekly meeting so that they
can be reviewed and approved at the meeting.

D. Coordination Meetings: The Contractor is responsible for organizing Coordination Meetings at
appropriate stages of construction.  If the Owner’s and/or Architect should be present, the Contractor
shall schedule them.

E. Pre-Installation Meeting: The technical specifications list pre-installation meetings.  The Contractor
is responsible for scheduling these.

END OF SECTION 01310



DFCM # 07032730    Student Housing Phase 2
Performance Specification Southern Utah University

SUBMITTAL PROCEDURES 01330 - 1

SECTION 01330 - SUBMITTAL PROCEDURES

1.1 SUMMARY

A. Action Submittals:  Information that requires Architect's responsive action.

B. Informational Submittals:  Information that does not require Architect's approval.  Submittals may be
rejected for not complying with requirements.

1.2 PROCEDURES

A. Electronic copies of CAD Drawings of the Contract Documents will be provided by Architect for
Contractor's use.

B. Submittal Schedule: Submittals shall be delivered to the Architect for review in a timely manner,
sufficient to allow for their review and the ordering, fabrication, delivery, installation, etc. at the
jobsite.

1. The Contractor is to deliver the submittals as outlined below, from the date of the Notice to
Proceed.  There shall be deducted from any amount due, or that may become due the
Contractor, a sum of $100.00 per day, per submittal for each and every day beyond the date
listed below from the Notice to Proceed.  Such sum is fixed and agreed upon by the DFCM
and the Contractor as liquidated damages due the DFCM by reason of the inconvenience and
added costs of administration, engineering, supervision and other costs resultine from the
Contractor’s default, and not as a penalty.

a. 60 days for Structural,  Site Utilities, Masonry, Boilers, Chillers, Transformers ,
Switchgear and any other long lead time items.

b. 90 days for Doors, Frames, Hardware, Windows, Storefront.
c. 120 days for Roofing, Lighting, Mechanical Equipment, and Plumbing Fixtures.
d. 150 days for finishes.
e. 180 days for Landscaping and anything else that remains.

C. Processing Time:

1. Initial Review: 14 days.
2. Resubmittal Review: 14 days.
3. Sequential Review:  21days.
4. Concurrent Consultant Review: 14 days.

D. Action Submittals:

1. Number of Copies: Six. (Architect to retain 1 copy for SUU)
2. Action Submittals:

a. Product Data.
b. Shop Drawings.
c. Samples.
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d. Product schedule or list.
e. Contractor's Construction Schedule.
f. Submittals Schedule.
g. Application for Payment.
h. Schedule of Values.
i. Subcontract list.

E. Informational Submittals:

1. Number of Copies: Six (Architect to retain 1 copy for SUU).
2. Informational Submittals:

a. Coordination Drawings.
b. Contractor's Construction Schedule.
c. Qualification data.
d. Welding certificates.
e. Installer certificates.
f. Manufacturer certificates.
g. Product certificates.
h. Material certificates.
i. Material test reports.
j. Product test reports.
k. Research/evaluation reports.
l. Schedule of tests and inspections.
m. Preconstruction test reports.
n. Compatibility test reports.
o. Field test reports.
p. Maintenance data.
q. Design data.
r. Manufacturer's instructions.
s. Manufacturer's field reports.
t. Insurance certificates and bonds.
u. Construction photographs and videotapes.
v. Material Safety Data Sheets:  Submitted directly to Owner.

F. Contractor's Review:

1. Submittals:  Marked with approval stamp before submitting to Architect.

G. Architect's Action:

1. Action Submittals:  Stamped with an action stamp and returned.
2. Informational Submittals:  Reviewed but not returned, or rejected if it does not comply with

requirements.
3. Submittals Not Required:  May not be reviewed and may be discarded.

END OF SECTION 01330
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SECTION 01400 - QUALITY REQUIREMENTS

1.1 SUMMARY

A. Quality-Assurance Services:  Activities, actions, and procedures performed before and during
execution of the Work to guard against defects and deficiencies.

B. Quality-Control Services:  Tests, inspections, procedures, and related actions during and after
execution of the Work to evaluate that completed construction complies with requirements.

1.2 QUALITY ASSURANCE

A. Qualifications:

1. Installer.
2. Manufacturer.
3. Fabricator.
4. Professional engineer.
5. Specialists.
6. Factory-authorized service representative.

B. Mockups: Provide mockups for each form of construction and finish required, using materials
indicated for the completed Work.  Mockups establish the standard by which the Work will be judged.
Mockups shall include the following:

1. Exterior: Provide a mockup of a corner.  Walls shall extend at least 8 feet each side of the
corner and shall include windows and all exterior finishes fro the foundation up to and including
the soffit and roof overhang.  The mockup can shorten the floor to floor heights, but each floor
must be included.  All finishes must be included.  This mockup will serve to represent the
asthetic effect as well as serve as the standard for quality for all exterior material
workmanship.

2. Interior: Provide a mock up of a typical bedroom, including all finishes on all surfaces- floor,
walls, ceiling.  This mockup will include lighting, outlets, switches, window, built in casework,
door and frame, etc.  The intent is to show all components of a room and establish the
standard for quality for all interior material workmanship.

3. Disposition: Exterior: Demolished and removed at the end of construction.  Interior may
become part of the Work.

1.3 QUALITY CONTROL

A. Owner Responsibilities:  Engage a qualified testing agency to perform quality-control services
indicated as Owner's responsibility.

B. Contractor Responsibilities:  Quality-control services specified and required by authorities having
jurisdiction.

C. Manufacturer's field services.
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D. Associated Services:  Access to the Work, taking and storing samples.

E. Special Tests and Inspections:  Owner will engage a testing agency and a special inspector to
conduct special tests and inspections required by authorities having jurisdiction as the responsibility
of Owner.

F. Test and inspection log.

G. Repair and Protection:  Contractor's responsibility, regardless of the assignment of responsibility for
quality-control services.

END OF SECTION 01400
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SECTION 03471 - TILT-UP CONCRETE

1.1 SUMMARY

A. Load-bearing, monolithic tilt-up concrete panels.

1.2 QUALITY ASSURANCE

A. Quality Standard:  ACI 301.

B. Mockups to demonstrate typical reveals, surface finishes, texture, color, and standard of
workmanship.

1.3 MATERIALS

A. Form Accessories:  Chamfer strips; Reveal strips.

B. Steel Reinforcement:

1. Reinforcing Bars:  Deformed steel.
2. Welded Wire Reinforcement:  Deformed steel.
3. Chairs: plastic or stainless steel only.

C. Concrete Materials:

1. Portland Cement:  ASTM C 150, Type I/II, gray.
2. Coarse Aggregate:  ASTM C 33, Class.
3. Fine Aggregate:  ASTM C 33 or ASTM C 144, manufactured or natural sand.
4. Admixtures: As required.

D. Bondbreakers: Waterborn.

E. Clear, waterborne, membrane-forming curing compound.

F. Connections:  Carbon-steel shapes and plates with headed studs.

1. Finish:  Galvanized.

G. Lifting inserts and accessories.

H. Bearing Pads:  Elastomeric pads.

I. Grout:  Nonmetallic, nonshrink.

J. Chemical surface retarder.
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K. Form retarder.

L. Embedded Flashing Reglets (if any):  Stainless steel.

1.4 CONCRETE MIXTURES

A. Minimum Compressive Strength (28 Days):  4000 psi minimum.

1. Ready mixed.

1.5 INSTALLATION

A. Face-down Finish:  Smooth, as cast.

1.6 FIELD QUALITY CONTROL

A. Testing:  By Owner-engaged agency.

END OF SECTION 03471
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Section 03540 CEMENTITIOUS UNDERLAYMENT

1.1 SUMMARY

A. Description of Work: Work of this sections includes self leveling underlayment for interior finish
flooring but is not limited to, the following:

1.2 REFERENCES

A. Compressive Strength: ASTM C472

B. Sand Aggregate ASTM: C33

C. Standard test method for installation of thick poured Gypsum concret and preparation of surface to
receive resilient flooring: ASTM F2419.

D. Impact Insulation Class (IIC): ASTM E492

E. Sound Transmission Class (STC): ASTM E90

1.3 QUALITY ASSURANCE

A. Product compatibility: Manufacturer’s of underlayment and finished flooring system to certify in writing
that products are compatible..

B. One set of three molded cube samples shall be taken from each day’s pour or every 10,000 square
feet, which ever is less during the underlayment application.  Cube shall be tested in accordance with
ASTM C472.

1.4 MATERIALS

A. Cementitious Materials:

1. Gypsum Cement.
2. Aggregate: Sand.

B. Primer: Manufacturer’s standard primer designed for a wood substrate.

C. Sealer:   Manufacturer’s approved Sealer, or “surface enhancer”.

1.5 CEMENTITIOUS MIXTURES

A. Compressive Strength (28 Days):

1. 2500 PSI
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1.6 INSTALLATION

A. Thickness: 3/4" minimum.

B. Perimeter strip: When application requires a sound mat or board, the installation of a perimeter
isolation strip is required.

1.7 FIELD QUALITY CONTROL

A. Testing:  By Owner-engaged agency.

B. Inspections:  By Owner-engaged special inspector.

END OF SECTION 03300
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SECTION 06100 - ROUGH CARPENTRY

1.1 SUMMARY

A. Framing with dimension lumber and engineered wood products.

B. Rooftop equipment bases and support curbs.

C. Wood blocking and nailers.

D. Wood furring and grounds.

E. Wood sleepers.

F. Utility shelving.

G. Plywood backing panels.

1.2 QUALITY ASSURANCE

A. Floor structure design shall be limited to L/360 deflection criteria.

B. Prior to installation of Gypsum Board, framing shall be checked to establish that the framing is
accurate to a tolerance of 1/4 inch in 10 feet.

1.3 MATERIALS

A. Wood-Preservative-Treated Lumber:

1. Preservative Treatment:  AWPA C2 with chemicals containing no arsenic or chromium.

a. AWPA C31 (inorganic boron) may be used in protected locations.

2. Application:  Items indicated and as follows:

a. Items in contact with roofing or waterproofing.
b. Items in contact with concrete or masonry.
c. Framing less than 18 inches above ground in crawlspaces.
d. Floor plates installed over concrete slabs-on-grade.

B. Dimension Lumber Framing:

1. Maximum Moisture Content:  19 percent.
2. Non-Load-Bearing Interior Partitions: Construction or No. 2 grade any species.
3. Exterior and Load-Bearing Walls:  Machine stress-rated lumber, 2100f-1.8E.
4. Joists, Rafters, and Other Framing:  Machine stress-rated lumber, 2100f-1.8E.
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C. Engineered Wood Products:  Laminated-veneer lumber,  parallel-strand lumber, wood I-joists and
rim boards.

D. Plywood backing panels for telephone and electrical equipment.

E. Fasteners:  Hot-dip galvanized steel where exposed to weather, in ground contact, in contact with
treated wood, or in area of high relative humidity.

F. Metal Framing Anchors:

1. Metal:  Hot-dip galvanized steel.
2. Types:  Joist hangers, I-joist hangers bridging post bases, joist ties, rafter tie-downs (hurricane

or seismic ties), floor-to-floor ties, hold-downs, and wall bracing.

G. Miscellaneous Materials:

1. Sill-Sealer Gaskets:  Glass-fiber insulation.

1.4 INSTALLATION

A. Quality Assurance: Walls and ceilings to be installed to a tolerance of 1/4 inch in 10 feet.

B. Exterior Wall Framing:  2-by-6-inch nominal- size wood studs at16 inches o.c.

C. Interior Partitions Framing:  2-by-4-inch nominal size wood studs at 16 inches o.c.

END OF SECTION 06100
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SECTION 06160 - SHEATHING

1.1 SUMMARY

A. Wall sheathing.

B. Roof sheathing.

C. Subflooring

D. Building wrap.

E. Sheathing joint-and-penetration treatment.

F. Flexible flashing at openings in sheathing.

1.2 QUALITY ASSURANCE

A. Forest certification by a Forest Stewardship Council-accredited certification body for the following:

1. Plywood.

1.3 MATERIALS

A. Preservative-Treated Plywood:

1. Preservative Treatment:  AWPA C9  with chemicals containing no arsenic or chromium .
2. Application:  Treat plywood in contact with masonry or concrete or used with roofing, flashing,

vapor barriers, and waterproofing .

B. Wall Sheathing:

1. Plywood: Exterior, Structural I; 1/2 inch thick.

C. Roof Sheathing:

1. Plywood:  Exterior, Structural I; 3/4 inch thick.

D. Subflooring:

1. Plywood Subflooring:  Exterior, Structural I; 1 inch thick with T & G edges.

E. Fasteners:  Hot-dip galvanized steel where exposed to weather, in ground contact, in contact with
treated wood, or in area of high relative humidity.

F. Miscellaneous Materials:
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1. Building wrap- Tyvek with taped joints.
2. Sheathing tape.
3. Adhesives.
4. Flexible Flashing:  Self-adhesive.

1.4 INSTALLATION

A. Wood Structural Panel:

1. Subflooring:

a. Glue and nail to wood framing.

2. Sheathing:

a. Nail to wood framing.

END OF SECTION 06100
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SECTION 06176 - METAL-PLATE-CONNECTED WOOD TRUSSES

1.1 SUMMARY

A. Roof trusses.

B. Wood truss bracing.

C. Metal truss accessories.

1.2 PERFORMANCE REQUIREMENTS

A. Structural Performance:  Fabricator to design metal-plate-connected wood trusses.

1. Design Loads:  As required by code and DFCM criteria.
2. Maximum Vertical Deflection, Roof Trusses:  1/240 of span.

1.3 QUALITY ASSURANCE

A. Fabricator Qualifications:  Shop that participates in a recognized quality-assurance program that
involves third-party inspection by an independent testing and inspecting agency acceptable to
Architect and authorities having jurisdiction.

1.4 MATERIALS

A. Dimension Lumber:  Any grade and species that comply with design requirements:

1. Permanent Bracing:  Comply with Division 6 Section "Rough Carpentry."

B. Metal Connector Plates:  Hot-dip galvanized steel.

C. Metal Truss Accessories:

1. Metal:  Hot-dip galvanized steel.
2. Types: Truss tie-downs (hurricane or seismic ties), roof truss clips and roof truss

bracing/spacers.

1.5 INSTALLATION

A. Truss Spacing:  24 inches.

END OF SECTION 06176
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SECTION 07241 - POLYMER-BASED EXTERIOR INSULATION AND FINISH SYSTEM (EIFS)

1.1 SUMMARY

A. Exterior insulation and finish system (EIFS) applied over concrete, masonry, gypsum sheathing
and/or plywood sheathing.

B. Prefabricated panels consisting of EIFS applied over gypsum sheathing on metal framing.

1.2 PERFORMANCE REQUIREMENTS

A. Prefabricated Panels:

1. Basic Wind Speed: 90 MPH
2. Engineering design by Contractor.

1.3 QUALITY ASSURANCE

A. Fire-Resistance Characteristics:  Tested per ASTM E 119.

B. Fire Test:  Full-scale multistory per UBC Standard 26-4.

C. Mockups for each form of construction and finish.

1.4 MATERIALS

A. Flexible-Membrane Flashing:  Cold-applied, fully self-adhering, self-healing, rubberized-asphalt.

B. Insulation Adhesive:  Factory-mixed noncementitious.

C. Board Insulation:  Molded, rigid cellular polystyrene.

D. Reinforcing Mesh:  Standard impact.

E. Base-Coat Materials:  Factory-blended polymer-emulsion adhesive and portland cement dry mix to
which only water is added.

F. Finish-Coat Materials: Standard acrylic-based coating.

G. Trim Accessories:  PVC.

1. Type:  Casing bead, Drip screed/track, Expansion joint and Window sill flashing.

H. Elastomeric Sealants:  Multicomponent, nonsag urethane.
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1.5 FABRICATION

A. Prefabricated Panel Framing Connections:  Welded.

1.6 SOURCE QUALITY CONTROL

A. Testing Agency:  Owner engaged.

1.7 INSTALLATION

A. Insulation:  Adhesively and mechanically attached to substrate.

B. Expansion Joints:

1. Where required by EIFS manufacturer.
2. Where expansion joints are in substrates behind EIFS.
3. Where EIFS adjoin dissimilar substrates, materials, and construction.
4. At floor lines in multilevel wood-framed construction.
5. Where wall height changes.

C. Double-Layer Reinforcing Mesh Application: If used at grade.

D. Double Base-Coat Application: If used at grade.

E. Finish Coat:  Applied over base coat.

F. Panels:  Welded to structural-steel frame.

1.8 FIELD QUALITY CONTROL

A. Special Inspections and Testing:  By Owner-engaged agency].

END OF SECTION 07241
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SECTION 07543 - THERMOPLASTIC POLYOLEFIN (TPO) ROOFING

1.1 SUMMARY

A. Adhered or Mechanically fastened TPO membrane roofing system.

B. Vapor retarder.

C. Roof insulation.

1.2 PERFORMANCE REQUIREMENTS

A. Roofing System Design:  Uplift pressures calculated according to ASCE/SEI 7.

B. FM Approvals Listing:  Class 1A-90.

1.3 QUALITY ASSURANCE

A. Exterior Fire-Test Exposure:  Class B.

B. Preinstallation conference.

1.4 WARRANTY

A. Manufacturer's Materials and Workmanship Warranty:  15 years.

B. Installer's Warranty:  Two years on DFCM form.

1.5 MATERIALS

A. TPO Membrane Roofing:  ASTM D 6878, internally fabric or scrim reinforced, uniform, flexible TPO
sheet.

1. Thickness: 60 mils, nominal.
2. Color:  White.

B. Sheet Flashing:  Same as TPO sheet membrane.

C. Substrate Board:  Glass-mat, water-resistant gypsum board.

D. Vapor Retarder: Per manufacturers recommendation.

E. Roof Insulation:  Polyisocyanurate board.
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1. Tapered Boards:  1/4 inch per 12 inches.

F. Cover Board:  Glass-mat, water-resistant gypsum substrate or wood fiber board, as recommended
by Manufacturer.

G. Walkways: Pads.

1.6 INSTALLATION

A. Roof Insulation:  Adhered or Mechanically fastened.  Install in two layers with staggered joints.

B. Membrane Roofing:  Adhered or Mechanically fastened.

1.7 FIELD QUALITY CONTROL

A. Testing Agency:  Owner engaged.

END OF SECTION 07543
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STUDENT HOUSING PHASE 2 

System Narrative 

ELECTRICAL SYSTEMS 

A. CODES AND STANDARDS: 
1. Codes directly applicable to the design of the electrical system are the 

2005 National Electrical Code (NEC), 2006 International Building Code 
(IBC), The International Fire Code IFC), applicable standards of ASHRAE for 
energy conservation. State of Utah DFCM design criteria. Standards of UL, 
The National Electric Manufacturer’s Association and OSHA should be 
incorporated in the design of the electrical system. 
 

B. SITE ELECTRICAL WORK 
1. Description of work in the program shall be followed. 
2.  Communications Service Entrance shall be as described in the program 

with the exception as described under Special System below. 
3. Site Lighting; Provide pole and building mounted lighting, throughout the 

project site. Site lighting shall match current campus standards. 
 

C. LIGHTING SYSTEMS: 
1. Lighting systems for the facility shall maximize energy efficiency while 

providing adequate illumination for performance of specified tasks. 
Lighting should be in conformance with the recommended illuminance 
categories and illuminance values for lighting design, IES Lighting 
Handbook, 9th Edition. Total lighting load for the facility should not exceed 
the calculated lighting power budget as determined by ASHRAE 
standards. 

2. Ballasts for fluorescent systems; Ballasts for full-sized fluorescent lamps 
(non-compact fluorescent) shall be electronic, Class P, A-Rated with a 
total harmonic current distortion of less than 20% and power factor above 
95%. Ballast for compact fluorescent lamps shall be electronic, high power 
factor. 

3. Lamps; Full-size fluorescent lamps shall be T-8, “Thick Coat”, tri-phosphor 
lamps with color rendering index greater than 80. Suitable for operation 
on ballasts indicated above. Where applicable for lighting in apartments, 
small areas, for task lighting and for accent lighting, LED lamp 
technologies should be employed. 

4.  Exit Signs; Provide green LED exit signs at appropriate locations. 



5. Control Systems; Consideration shall be given to multi-level switching 
systems, occupancy sensors and relay control systems. 
 

D. POWER DISTRIBUTION SYSTEMS: 
1. Service entrance equipment shall be circuit breaker type. Future capacity 

and expandability are of prime importance. Time-current system 
coordination and coordinated ground fault protection should be studied 
to ensure minimum system outage due to malfunction. 

2. Distribution equipment shall be circuit breaker type. Equipment shall be 
provided with copper bussing. 

3. Electrical rooms shall be provided in each building to serve apartment 
and common area loads. Panelboard shall not be located in the units. 

 
E. SPECIAL SYSTEMS: 

1. Telecommunications/Data Raceway Systems; Raceway systems for signal 
cabling will be required throughout the facility. Data outlets are to be 
incorporated as a portion of a combined telephone/data outlet in 
accordance with Campus Telecommunications Standards. A trunk cable 
tray system with conduit branches to individual outlets should be 
provided. Cable trays should circulate throughout the facility and 
terminate on each floor in stacked telecommunications closets. 

2. Clock systems; Provide battery powered atomic corrected clocks 
throughout the facility. Clocks shall be provided in each common area. 
Securely attach clocks to wall to prevent theft. 

3. Fire alarm system; Provide an addressable, ADA compliant fire alarm 
system in accordance with code requirements and requirements of the 
Utah State Fire Marshall. System shall be networked and connected into 
the campus system. Smoke alarms shall be provided in each apartment 
and connected to the building system.  System to match existing system 
taken out of Manzanita. 

4. Security system; Exterior doors shall include door contact switched to 
monitor forced door and held open conditions. 

5. Video surveillance system; A video surveillance system with digital 
recording equipment is required. Cameras shall be located at all interior 
building entry areas, all common areas, and laundry rooms. 

6. Television system; A central CATV system shall be provided to each 
bedroom, the Director’s living room and individual bedrooms, and all 
common area lounges. System shall be connected to Comcast system. 
Headend equipment shall be located on the individual floor 
telecommunications closet. 

 




